

**ROAD STANDARDS DEVIATION REQUEST**

DATE	REQUEST #	RECEIPT #	BY
	RSD -		

**NON-REFUNDABLE FEE FOR PERMIT: \$100.00 (Minor) or \$150.00 (Major)**

Tax Parcel #(s): \_\_\_\_\_ Parcel Address/Adjacent County Road: \_\_\_\_\_

Associated Permits and/or Plats:

Name and Mailing Address: *Owner*

\*  *Purchaser*  *Agent / License #*

**Phone (Owner):** \_\_\_\_\_

**Phone:** \_\_\_\_\_

**Email (Owner):** \_\_\_\_\_

**Email:** \_\_\_\_\_

**Location of Approach Site** \_\_\_\_\_

Minor Design Change per 12.60.060(2)

Major Design Change per 12.60.060(4)

This deviation request is in the public interest per Chapter 12.60 LCC. As authorized by the applicant, this request constitutes permission to delay processing any related county applications for up to 21 calendar days to allow analysis and decision by the County Engineer. Public Works may advise Community Development to add to the project timeline the number of days between receiving this complete application and the decision being made. **Two complete sets of this request, vicinity map, and documentation** must be submitted to Public Works at the above address.

**Engineer Stamp:**

*Signature of Professional Engineer*

*Date*

Describe the County standard to be deviated from: \_\_\_\_\_

Describe why the above County standard cannot be achieved: \_\_\_\_\_

Describe the proposed design and how it is different from the County standard: \_\_\_\_\_

Describe how this deviation is based on sound engineering judgment and that requirements for traffic safety and operations, function, appearance, fire protection, environmental protection, and maintain-ability are fully met: \_\_\_\_\_

Describe how granting the requested deviation will not violate any development-related conditions imposed upon the project \_\_\_\_\_

**-- THIS SECTION IS TO BE COMPLETED BY PUBLIC WORKS STAFF --**

Date: \_\_\_\_\_  APPROVED  DENIED Call the Traffic Engineer at 360-740-1394 with any questions.

Comments: \_\_\_\_\_

-- THIS SECTION IS TO BE COMPLETED BY PUBLIC WORKS STAFF --

ANALYSIS OF JUSTIFICATION FOR DEVIATION

- Conformance to existing standard:
- Adverse Topography:
- Comparable to or Exceeds Standards:
- Public Cost Savings:
- Improved Safety:
- Maintainability:
- Conforms to development related conditions:
- Other:
- Staff Recommendations
  - Approve
  - Deny on Basis of:

By: \_\_\_\_\_ Date: \_\_\_\_\_

OTHER DEPARTMENTAL REVIEWS

Certain projects may require review by other departments/divisions.

- Fire Marshall Review is attached.
- Traffic Review is attached.
- Stormwater Review is attached.
- Community Development Review is attached.

FINAL PUBLIC WORKS DECISION

APPROVED       DENIED

County Engineer: \_\_\_\_\_ Date: \_\_\_\_\_

Other Engineer: \_\_\_\_\_ Date: \_\_\_\_\_

Copies of completed permit sent to:  Traffic Engineer    Owner    Agent

CD Permit Tech (if dev. permit involved): \_\_\_\_\_

Community Development Planner (if subdivision involved): \_\_\_\_\_